

## BOARD OF EDUCATION AMENDMENT

FROM: METROPOLITAN BOARD TO: Kevin Crumbo, Director

OF PUBLIC EDUCATION Metropolitan Department of Finance

Contract Number: 10466 (previously 2-941668-2) Contractor: Nashville Classical Charter School

Sourcing Method: Amendment of a Previously Board Approved Contract

Start Date: 8/11/2021 End Date: 6/20/2023

Address: 2000 Greenwood Ave City: Nashville State: TN Zip: 37206

Supplier Number: 941668 Supplier Email: cfriedman@nashvilleclassical.org

#### PURPOSE OF CONTRACT:

Amendment #1 to switch Contract number over to the R12 Contract number, to increase rented square feet by 6,337 for a new total of 59,561 square feet, and to update rent amount to reflect change in square feet. Contract is a 4-year lease agreement for Nashville Classical to lease the real property commonly known as East Nashville Magnet Middle Prep from MNPS.				
CONTRACT SPECIFICS:				
Does this engagement require fund authorization by the MBPE? Yes Board Approval Date: 8/10/2021				
Is this an Intergovernmental Contract? No				
Is this a Revenue contract (Board of Education will receive funds)? No				
Is there DBE Participation? No Type of DBE (check all that apply): SBE MBE SDV				
Value of DBE Participation:				
GRANT SUMMARY (IF APPLICABLE):				
Grant Name:				
Amount expected to receive: Business unit to which it will be deposited:				
Are matching funds required? No If yes, amount of obligation:				
If yes, specify fund that is being obligated:				
AMENDMENT FINANCIAL SUMMARY:				
This is a Revenue Contract				
BUDGET INFORMATION:				
Account number: Revenue Fund number: Revenue に				
MNPS Contact Person: David Proffitt  Contract Agent: Stephen Pitman Phone Number: (615) 259-8619				

Contract Number: 2-941668-02

# AMENDMENT NUMBER 1 TO METROPOLITAN BOARD OF PUBLIC EDUCATION CONTRACT

WITH

#### **NASHVILLE CLASSICAL CHARTER SCHOOL**

**FOR** 

#### **CHARTER SCHOOL LEASE**

This amendment is entered into by and between the Metropolitan Government of Nashville and Davidson County by and through the Metropolitan Board of Public Education ("MBPE" or "MNPS") and Nashville Classical Charter School ("Contractor").

#### WITNESSETH

WHEREAS, the parties desire to modify the terms and conditions and to add or delete certain other terms and conditions to their original agreement filed with the Metro Clerk's Office on 6/28/2019, MBPE Contract 2-941668-2, collectively hereinafter the "Contract", the parties hereby agree as set forth below.

- 1. The following items have hereby been added or deleted:
- 2. The number assigned to the Contract is hereby changed from 2-941668-02 to 10466. Any reference to the Contract number moving forward shall be 10466.
- 3. The total square footage being leased has been increased by 6,337 sqft from 53,224 sqft to 59,561 sqft. Any section that mentions total square feet shall use 59,561 as the total.
- 4. Section 5 "Rent" has been updated to read as follows:

2021-2022 \$8.75/SF/Year or \$521,158.75 per year or \$43,429.90 per month. 2022-2023 \$9.00/SF/Year or \$536,049 per year or \$44,670.75 per month (with a pro rata portion of the monthly amount for the final 20 days of the Initial Term).

- 5. Subject to the modifications set forth in this Amendment, the above-referenced Contract between the parties is hereby ratified and confirmed.
- 6. This Amendment shall not be binding upon the parties until it has been signed first by the authorized representatives of Contractor, by the authorized representatives of the Metropolitan Government, and filed in the office of the Metropolitan Clerk.

#### ~~ BALANCE OF PAGE IS INTENTIONALLY LEFT BLANK ~~


Contract Number: 2-941668-2


THE METROPOLITAN GOVERNMENT OF NASHVILLE AND DAVIDSON COUNTY BY AND THROUGH THE METROPOLITAN BOARD OF PUBLIC EDUCATION:	CONTRACTOR:
	NASHVILLE CLASSICAL
APPROVED:	Firm/Organization
Christiane Buggs	Charlie Friedman
MBPE Board Chair	Signature
	Charlie Friedman
RECOMMENDED:	Name
83-8	Head of School
Director of Procurement	Title
to 1 Dain SR	10/23/2021   5:39 AM PDT
Department Head	Date
Maura Black Sullivan	
Executive Staff Member	
APPROVED AS TO AVAILABILITY OF FUNDS:  Account #: Revenue	
Ch M Down	
Chief Financial Officer	
telly Flannery/mjw RW	
Metropolitan Director of Finance	FILED IN THE OFFICE OF THE
	METROPOLITAN CLERK:
APPROVED AS TO FORM AND LEGALITY:	
Justin Marsh	
Metropolitan Attorney	Metropolitan Clerk
	Date Filed



EAST MIDDLE SCHOOL AT BAILEY SITE PLAN - N.T.S.


Lease Attachment A






THIS FLOOR - 0 SF TOTAL LEASE SF = 53,224 SF


EAST MIDDLE SCHOOL AT BAILEY GROUND FLOOR — N.T.S.



THIS FLOOR - 31,023 SF TOTAL LEASE SF = 53,224 SF

EAST MIDDLE SCHOOL AT BAILEY FIRST FLOOR — N.T.S.





THIS FLOOR - 0 SF TOTAL LEASE SF = 53,224 SF

EAST MIDDLE SCHOOL AT BAILEY THIRD FLOOR — N.T.S.

This amendment is entered into by and between the Metropolitan Government of Nashville and Davidson County by and through the Metropolitan Board of Public Education ("MBPE" or "MNPS") and Nashville Classical Charter School ("Contractor").

### DocuSign<sup>®</sup>

#### **Certificate Of Completion**

Envelope Id: 9C4679DB58C44E89B474E378D7DD4642

Subject: Nashville Classical Charter School 10466 (previously 2-941668-02) (Amendment 1)

Source Envelope:

Document Pages: 12 Certificate Pages: 4

AutoNav: Enabled

**Envelopeld Stamping: Enabled** 

Time Zone: (UTC-06:00) Central Time (US & Canada)

Status: Completed

Envelope Originator:

Stephen Pitman 2601 Bransford Ave. Nashville, TN 37204

Stephen.Pitman@MNPS.org

IP Address: 96.4.9.1

#### **Record Tracking**

Status: Original

10/22/2021 12:25:08 PM

Holder: Stephen Pitman

Stephen.Pitman@MNPS.org

Location: DocuSign

#### **Signer Events**

Jeff L. Gossage, C.P.M.

Jeff.Gossage@mnps.org

Director, Procurement Department

MNPS

Security Level: Email, Account Authentication

(None)

#### Signature

Signatures: 14

Initials: 7

83-

Signature Adoption: Uploaded Signature Image

Using IP Address: 96.4.9.1

#### Timestamp

Sent: 10/22/2021 12:32:49 PM Viewed: 10/22/2021 1:06:17 PM Signed: 10/22/2021 1:06:23 PM

#### **Electronic Record and Signature Disclosure:**

Not Offered via DocuSign

Charlie Friedman

cfriedman@nashvilleclassical.org

Head of School

NASHVILLE CLASSICAL

Security Level: Email, Account Authentication

(None)

Charlie Friedman

Signature Adoption: Pre-selected Style Using IP Address: 107.127.49.68

Signed using mobile

Sent: 10/22/2021 1:06:25 PM Viewed: 10/22/2021 1:10:47 PM

Signed: 10/23/2021 7:39:45 AM

#### **Electronic Record and Signature Disclosure:**

Not Offered via DocuSign

Kevin Knapp

kevin.knapp@mnps.org

Security Level: Email, Account Authentication (None)

kk

SK

Sent: 10/23/2021 7:39:49 AM Viewed: 10/25/2021 9:05:08 AM Signed: 10/25/2021 9:05:28 AM

Sent: 10/25/2021 9:05:31 AM

Viewed: 10/26/2021 5:22:53 AM

Signed: 10/26/2021 5:23:05 AM

Signature Adoption: Pre-selected Style

Using IP Address: 96.4.9.1

#### **Electronic Record and Signature Disclosure:**

Not Offered via DocuSign

Shereka Roby-Grant Shereka.Roby@mnps.org

Security Level: Email, Account Authentication

(None)

Signature Adoption: Pre-selected Style Using IP Address: 67.172.110.223

#### **Electronic Record and Signature Disclosure:**

Not Offered via DocuSign

**Signer Events Signature Timestamp David Proffitt** Sent: 10/26/2021 5:23:07 AM to 1 am David.Proffitt@mnps.org Viewed: 10/26/2021 9:36:54 AM Security Level: Email, Account Authentication Signed: 10/26/2021 9:37:28 AM (None) Signature Adoption: Uploaded Signature Image Using IP Address: 96.4.9.1 **Electronic Record and Signature Disclosure:** Not Offered via DocuSign Maura Black Sullivan Sent: 10/26/2021 9:37:31 AM Maura Black Sullivan Maura.Sullivan@mnps.org Viewed: 10/26/2021 10:57:08 AM Security Level: Email, Account Authentication Signed: 10/26/2021 10:57:46 AM (None) Signature Adoption: Pre-selected Style Using IP Address: 96.4.9.1 **Electronic Record and Signature Disclosure:** Not Offered via DocuSign Chris Henson Sent: 10/26/2021 10:57:52 AM 1BM Donn chris.henson@mnps.org Viewed: 10/26/2021 10:59:27 AM CFO Signed: 10/26/2021 10:59:43 AM Security Level: Email, Account Authentication Signature Adoption: Uploaded Signature Image (None) Using IP Address: 96.4.9.1 **Electronic Record and Signature Disclosure:** Not Offered via DocuSign Christiane Buggs Sent: 10/26/2021 10:59:47 AM Christiane Buggs cameo.bobo@mnps.org Viewed: 10/27/2021 8:45:58 AM **Board Chair** Signed: 10/27/2021 8:46:05 AM Security Level: Email, Account Authentication Signature Adoption: Pre-selected Style (None) Using IP Address: 96.4.9.1 **Electronic Record and Signature Disclosure:** Not Offered via DocuSign Sent: 10/27/2021 8:46:08 AM Dr. Adrienne Battle Dr. Adrienne Battle Annie.Pugh@mnps.org Viewed: 10/27/2021 10:08:43 AM Signed: 10/27/2021 10:08:59 AM Director of Schools Security Level: Email, Account Authentication Signature Adoption: Pre-selected Style (None) Using IP Address: 96.4.9.1 **Electronic Record and Signature Disclosure:** Not Offered via DocuSign Sent: 10/27/2021 10:09:02 AM Trael Webb Track Webb trael.webb@nashville.gov Viewed: 10/28/2021 7:40:19 AM Security Level: Email, Account Authentication Signed: 10/28/2021 7:40:42 AM (None) Signature Adoption: Pre-selected Style Using IP Address: 174.212.162.41 Signed using mobile

Electronic Record and Signature Disclosure:

Not Offered via DocuSign

Signer Events	Signature	Timestamp
Rose Wood		Sent: 10/28/2021 7:40:46 AM
Rose.Wood@nashville.gov	KU	Viewed: 10/28/2021 7:49:20 AM
Security Level: Email, Account Authentication		Signed: 10/28/2021 7:49:30 AM
(None)		
	Signature Adoption: Pre-selected Style	
	Using IP Address: 170.190.198.185	
Electronic Record and Signature Disclosure: Not Offered via DocuSign		
Tom Eddlemon		Sent: 10/28/2021 8:56:12 AM
tom.eddlemon@nashville.gov	tom Eddlemon	Viewed: 10/28/2021 9:12:11 AM
Security Level: Email, Account Authentication	, , ,	Signed: 10/28/2021 9:13:02 AM
(None)		g
	Signature Adoption: Pre-selected Style	
	Using IP Address: 170.190.198.185	
Electronic Record and Signature Disclosure: Not Offered via DocuSign		
Kally Flannary/miss		Cont. 10/29/2021 7:40:24 AM
Kelly Flannery/mjw	Lellia Flaining W. Junkey	Sent: 10/28/2021 7:49:34 AM
maryjo.wiggins@nashville.gov Security Level: Email, Account Authentication	kelly Flannery/myw	Resent: 10/28/2021 9:13:06 AM Viewed: 10/28/2021 8:19:28 AM
(None)		
( ()	Signature Adoption: Pre-selected Style	Signed: 10/28/2021 12:48:13 PM
	Using IP Address: 170.190.198.185	
Electronic Record and Signature Disclosure: Not Offered via DocuSign  Justin Marsh		Sent: 10/28/2021 12:48:19 PM
justin.marsh@nashville.gov	Justin Marsh	Viewed: 10/28/2021 1:25:01 PM
Security Level: Email, Account Authentication	•	Signed: 10/28/2021 1:25:29 PM
(None)	Signature Adoption: Pre-selected Style	•
	Using IP Address: 170.190.198.185	
Electronic Record and Signature Disclosure: Not Offered via DocuSign		
Sally Palmer	Completed	Sent: 10/28/2021 1:25:34 PM
sally.palmer@nashville.gov	- Completed	Viewed: 10/28/2021 1:30:16 PM
Metro Water Services		Signed: 10/28/2021 1:31:46 PM
Security Level: Email, Account Authentication (None)	Using IP Address: 170.190.198.100	
Electronic Record and Signature Disclosure: Not Offered via DocuSign		
Stephen Pitman	Completed	Sent: 10/28/2021 1:31:52 PM
stephen.pitman@mnps.org	Completed	Viewed: 10/28/2021 1:32:56 PM
Contract Agent		Signed: 10/28/2021 1:33:39 PM
Metropolitan Nashville Public SChools	Using IP Address: 96.4.9.1	
Security Level: Email, Account Authentication (None)		
Electronic Record and Signature Disclosure: Not Offered via DocuSign		
In Person Signer Events	Signature	Timestamp
Oldon Olghor Events	Olginatal C	······otamp

**Timestamp** 

**Status** 

**Editor Delivery Events** 

Agent Delivery Events	Status	Timestamp
Intermediary Delivery Events	Status	Timestamp
Certified Delivery Events	Status	Timestamp
Carbon Copy Events	Status	Timestamp
Casey Megow Casey.Megow@mnps.org	COPIED	Sent: 10/28/2021 1:33:43 PM

Security Level: Email, Account Authentication (None)

**Electronic Record and Signature Disclosure:**Not Offered via DocuSign

Witness Events	Signature	Timestamp
Notary Events	Signature	Timestamp
Envelope Summary Events	Status	Timestamps
Envelope Sent	Hashed/Encrypted	10/22/2021 12:32:49 PM
Certified Delivered	Security Checked	10/28/2021 1:32:56 PM
Signing Complete	Security Checked	10/28/2021 1:33:39 PM
Completed	Security Checked	10/28/2021 1:33:43 PM
Payment Events	Status	Timestamps